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REVISION NO.

(2) Architectural drawings to be read with
      relevant structural, mechanical and
      electrical drawings.
(3) All retaining walls to be damp proofed
     civil engineer's specification and
     detailing.

NO.

(4) Drainage pipes under drive ways to have
      150mm concrete surrounding.

GENERAL NOTES

(1) Contractor to verify dimensions on site
     before commencement of works and
     report any discrepancies to consulting
    Architect.

DATE

CLIENT :

JOB NO.
SCALE

NO.

ISSUES

REVISIONS
DATE. DESCRIPTION

DATE. ISSUED TO NO. DATE.

Drawing No.

PROJECT :

DRAWN BY

DRAWING
TITLE :

E.T

SITE:

D.M

AS INDICATED ON A1

MULAGO HOSPITAL

PROPOSED
MODIFICATIONS TO

PATHOLOGY DEPARTMENT
AT MULAGO HOSITAL

September, 2025

(A) Repainting to be done
(B) Wallpaper
(C) 6mm Ceramic Tiles
(D) Epoxy Paint Introduced
(E) Aluminium Demountable Partition

(A) 30mm Cement/Sand Screed
(B) In situ Concrete finish
(C) 9mm thick Ceramic Tiles
(D) Novolac Epoxy floor finish with PU topcoat
Introduced to existing Terazzo finish
(E) Existing Terrazzo finish to be polished and
Finished with polyurethane finish

(A) Painted Cement/Sand Plaster
(B) Water Resistant Gypsum ceiling to be introduced and
existing Armstrong ceiling removed
(C) Armstrong ceiling to be maintained

(A) 150mm Cement/Sand Plaster
(B) 25mm, 150mm high Hardwood
(C) 9mm, 150mm high Ceramic Tiles
(D) Novolac Epoxy skirting finish with PU topcoat
Introduced to existing Terazzo finish
(E) Terrazzo floor skirting to be polished and Finished
with polyurethane finish

KEY

SKIRTING

WALLS

CEILING

FINISHING

CEILINGWALLS
FLOOR

FLOOR SKIRTING

03 18/08/2025

02 12/08/2025

-Introduced a clean sink in the Grossing Room.
-Adjusted the position of the pass-through box to provide direct access from the Grossing Room to the
Processing Lab.
-Indicated the existing centrifuge in the Processing Lab.
-Added pass-through boxes from the Processing Lab to Cutting & Staining, IHC, and Special Stains.
-Replaced demountable partitions with block walling.
-Blocked windows in the FISH and Virtual Pathology rooms.
-Provided furniture within the Training area scope.
-Added storage below laboratory worktops.
-Retained the existing sink in the Teaching and Conference Room (between grids 01–03).

-Back changing room converted to a freezer room; remaining changing room fitted with male/female
lockers.
-Pass-through boxes provided between processing → cutting/staining → IHC/special stains labs (using
smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-
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smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-
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REVISION NO.

(2) Architectural drawings to be read with
      relevant structural, mechanical and
      electrical drawings.
(3) All retaining walls to be damp proofed
     civil engineer's specification and
     detailing.

NO.

(4) Drainage pipes under drive ways to have
      150mm concrete surrounding.

GENERAL NOTES

(1) Contractor to verify dimensions on site
     before commencement of works and
     report any discrepancies to consulting
    Architect.

DATE

CLIENT :

JOB NO.
SCALE

NO.

ISSUES

REVISIONS
DATE. DESCRIPTION

DATE. ISSUED TO NO. DATE.

Drawing No.

PROJECT :

DRAWN BY

DRAWING
TITLE :

E.T

SITE:

D.M

AS INDICATED ON A1

MULAGO HOSPITAL

PROPOSED
MODIFICATIONS TO

PATHOLOGY DEPARTMENT
AT MULAGO HOSITAL

September, 2025

(A) Repainting to be done
(B) Wallpaper
(C) 6mm Ceramic Tiles
(D) Epoxy Paint Introduced
(E) Aluminium Demountable Partition

(A) 30mm Cement/Sand Screed
(B) In situ Concrete finish
(C) 9mm thick Ceramic Tiles
(D) Novolac Epoxy floor finish with PU topcoat
Introduced to existing Terazzo finish
(E) Existing Terrazzo finish to be polished and
Finished with polyurethane finish

(A) Painted Cement/Sand Plaster
(B) Water Resistant Gypsum ceiling to be introduced and
existing Armstrong ceiling removed
(C) Armstrong ceiling to be maintained

(A) 150mm Cement/Sand Plaster
(B) 25mm, 150mm high Hardwood
(C) 9mm, 150mm high Ceramic Tiles
(D) Novolac Epoxy skirting finish with PU topcoat
Introduced to existing Terazzo finish
(E) Terrazzo floor skirting to be polished and Finished
with polyurethane finish

KEY

SKIRTING

WALLS

CEILING

FINISHING

CEILINGWALLS
FLOOR

FLOOR SKIRTING

03 18/08/2025

02 12/08/2025

-Introduced a clean sink in the Grossing Room.
-Adjusted the position of the pass-through box to provide direct access from the Grossing Room to the
Processing Lab.
-Indicated the existing centrifuge in the Processing Lab.
-Added pass-through boxes from the Processing Lab to Cutting & Staining, IHC, and Special Stains.
-Replaced demountable partitions with block walling.
-Blocked windows in the FISH and Virtual Pathology rooms.
-Provided furniture within the Training area scope.
-Added storage below laboratory worktops.
-Retained the existing sink in the Teaching and Conference Room (between grids 01–03).

-Back changing room converted to a freezer room; remaining changing room fitted with male/female
lockers.
-Pass-through boxes provided between processing → cutting/staining → IHC/special stains labs (using
smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-
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REVISION NO.

(2) Architectural drawings to be read with
      relevant structural, mechanical and
      electrical drawings.
(3) All retaining walls to be damp proofed
     civil engineer's specification and
     detailing.

NO.

(4) Drainage pipes under drive ways to have
      150mm concrete surrounding.

GENERAL NOTES

(1) Contractor to verify dimensions on site
     before commencement of works and
     report any discrepancies to consulting
    Architect.

DATE

CLIENT :

JOB NO.
SCALE

NO.

ISSUES

REVISIONS
DATE. DESCRIPTION

DATE. ISSUED TO NO. DATE.

Drawing No.

PROJECT :

DRAWN BY

DRAWING
TITLE :

E.T

SITE:

D.M

AS INDICATED ON A1

MULAGO HOSPITAL

PROPOSED
MODIFICATIONS TO

PATHOLOGY DEPARTMENT
AT MULAGO HOSITAL

September, 2025

(A) Repainting to be done
(B) Wallpaper
(C) 6mm Ceramic Tiles
(D) Epoxy Paint Introduced
(E) Aluminium Demountable Partition

(A) 30mm Cement/Sand Screed
(B) In situ Concrete finish
(C) 9mm thick Ceramic Tiles
(D) Novolac Epoxy floor finish with PU topcoat
Introduced to existing Terazzo finish
(E) Existing Terrazzo finish to be polished and
Finished with polyurethane finish

(A) Painted Cement/Sand Plaster
(B) Water Resistant Gypsum ceiling to be introduced and
existing Armstrong ceiling removed
(C) Armstrong ceiling to be maintained

(A) 150mm Cement/Sand Plaster
(B) 25mm, 150mm high Hardwood
(C) 9mm, 150mm high Ceramic Tiles
(D) Novolac Epoxy skirting finish with PU topcoat
Introduced to existing Terazzo finish
(E) Terrazzo floor skirting to be polished and Finished
with polyurethane finish

KEY

SKIRTING

WALLS

CEILING

FINISHING

CEILINGWALLS
FLOOR

FLOOR SKIRTING

03 18/08/2025

02 12/08/2025

-Introduced a clean sink in the Grossing Room.
-Adjusted the position of the pass-through box to provide direct access from the Grossing Room to the
Processing Lab.
-Indicated the existing centrifuge in the Processing Lab.
-Added pass-through boxes from the Processing Lab to Cutting & Staining, IHC, and Special Stains.
-Replaced demountable partitions with block walling.
-Blocked windows in the FISH and Virtual Pathology rooms.
-Provided furniture within the Training area scope.
-Added storage below laboratory worktops.
-Retained the existing sink in the Teaching and Conference Room (between grids 01–03).

-Back changing room converted to a freezer room; remaining changing room fitted with male/female
lockers.
-Pass-through boxes provided between processing → cutting/staining → IHC/special stains labs (using
smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-

PRECISION &
FORMATION  LTD

Architects, Engineers and  Project
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REVISION NO.

(2) Architectural drawings to be read with
      relevant structural, mechanical and
      electrical drawings.
(3) All retaining walls to be damp proofed
     civil engineer's specification and
     detailing.

NO.

(4) Drainage pipes under drive ways to have
      150mm concrete surrounding.

GENERAL NOTES

(1) Contractor to verify dimensions on site
     before commencement of works and
     report any discrepancies to consulting
    Architect.

DATE

CLIENT :

JOB NO.
SCALE

NO.

ISSUES

REVISIONS
DATE. DESCRIPTION

DATE. ISSUED TO NO. DATE.

Drawing No.

PROJECT :

DRAWN BY

DRAWING
TITLE :

E.T

SITE:

D.M

AS INDICATED ON A1

MULAGO HOSPITAL

PROPOSED
MODIFICATIONS TO

PATHOLOGY DEPARTMENT
AT MULAGO HOSITAL

September, 2025

(A) Repainting to be done
(B) Wallpaper
(C) 6mm Ceramic Tiles
(D) Epoxy Paint Introduced
(E) Aluminium Demountable Partition

(A) 30mm Cement/Sand Screed
(B) In situ Concrete finish
(C) 9mm thick Ceramic Tiles
(D) Novolac Epoxy floor finish with PU topcoat
Introduced to existing Terazzo finish
(E) Existing Terrazzo finish to be polished and
Finished with polyurethane finish

(A) Painted Cement/Sand Plaster
(B) Water Resistant Gypsum ceiling to be introduced and
existing Armstrong ceiling removed
(C) Armstrong ceiling to be maintained

(A) 150mm Cement/Sand Plaster
(B) 25mm, 150mm high Hardwood
(C) 9mm, 150mm high Ceramic Tiles
(D) Novolac Epoxy skirting finish with PU topcoat
Introduced to existing Terazzo finish
(E) Terrazzo floor skirting to be polished and Finished
with polyurethane finish

KEY

SKIRTING

WALLS

CEILING

FINISHING

CEILINGWALLS
FLOOR

FLOOR SKIRTING

03 18/08/2025

02 12/08/2025

-Introduced a clean sink in the Grossing Room.
-Adjusted the position of the pass-through box to provide direct access from the Grossing Room to the
Processing Lab.
-Indicated the existing centrifuge in the Processing Lab.
-Added pass-through boxes from the Processing Lab to Cutting & Staining, IHC, and Special Stains.
-Replaced demountable partitions with block walling.
-Blocked windows in the FISH and Virtual Pathology rooms.
-Provided furniture within the Training area scope.
-Added storage below laboratory worktops.
-Retained the existing sink in the Teaching and Conference Room (between grids 01–03).

-Back changing room converted to a freezer room; remaining changing room fitted with male/female
lockers.
-Pass-through boxes provided between processing → cutting/staining → IHC/special stains labs (using
smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-
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REVISION NO.

(2) Architectural drawings to be read with
      relevant structural, mechanical and
      electrical drawings.
(3) All retaining walls to be damp proofed
     civil engineer's specification and
     detailing.

NO.

(4) Drainage pipes under drive ways to have
      150mm concrete surrounding.

GENERAL NOTES

(1) Contractor to verify dimensions on site
     before commencement of works and
     report any discrepancies to consulting
    Architect.

DATE

CLIENT :

JOB NO.
SCALE

NO.

ISSUES

REVISIONS
DATE. DESCRIPTION

DATE. ISSUED TO NO. DATE.

Drawing No.

PROJECT :

DRAWN BY

DRAWING
TITLE :

E.T

SITE:

D.M

AS INDICATED ON A1

MULAGO HOSPITAL

PROPOSED
MODIFICATIONS TO

PATHOLOGY DEPARTMENT
AT MULAGO HOSITAL

September, 2025

(A) Repainting to be done
(B) Wallpaper
(C) 6mm Ceramic Tiles
(D) Epoxy Paint Introduced
(E) Aluminium Demountable Partition

(A) 30mm Cement/Sand Screed
(B) In situ Concrete finish
(C) 9mm thick Ceramic Tiles
(D) Novolac Epoxy floor finish with PU topcoat
Introduced to existing Terazzo finish
(E) Existing Terrazzo finish to be polished and
Finished with polyurethane finish

(A) Painted Cement/Sand Plaster
(B) Water Resistant Gypsum ceiling to be introduced and
existing Armstrong ceiling removed
(C) Armstrong ceiling to be maintained

(A) 150mm Cement/Sand Plaster
(B) 25mm, 150mm high Hardwood
(C) 9mm, 150mm high Ceramic Tiles
(D) Novolac Epoxy skirting finish with PU topcoat
Introduced to existing Terazzo finish
(E) Terrazzo floor skirting to be polished and Finished
with polyurethane finish

KEY

SKIRTING

WALLS

CEILING

FINISHING

CEILINGWALLS
FLOOR

FLOOR SKIRTING

03 18/08/2025

02 12/08/2025

-Introduced a clean sink in the Grossing Room.
-Adjusted the position of the pass-through box to provide direct access from the Grossing Room to the
Processing Lab.
-Indicated the existing centrifuge in the Processing Lab.
-Added pass-through boxes from the Processing Lab to Cutting & Staining, IHC, and Special Stains.
-Replaced demountable partitions with block walling.
-Blocked windows in the FISH and Virtual Pathology rooms.
-Provided furniture within the Training area scope.
-Added storage below laboratory worktops.
-Retained the existing sink in the Teaching and Conference Room (between grids 01–03).

-Back changing room converted to a freezer room; remaining changing room fitted with male/female
lockers.
-Pass-through boxes provided between processing → cutting/staining → IHC/special stains labs (using
smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-
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DWG REF

REVISION NO.

(2) Architectural drawings to be read with
      relevant structural, mechanical and
      electrical drawings.
(3) All retaining walls to be damp proofed
     civil engineer's specification and
     detailing.

NO.

(4) Drainage pipes under drive ways to have
      150mm concrete surrounding.

GENERAL NOTES

(1) Contractor to verify dimensions on site
     before commencement of works and
     report any discrepancies to consulting
    Architect.

DATE

CLIENT :

JOB NO.
SCALE

NO.

ISSUES

REVISIONS
DATE. DESCRIPTION

DATE. ISSUED TO NO. DATE.

Drawing No.

PROJECT :

DRAWN BY

DRAWING
TITLE :

E.T

SITE:

D.M

AS INDICATED ON A1

MULAGO HOSPITAL

PROPOSED
MODIFICATIONS TO

PATHOLOGY DEPARTMENT
AT MULAGO HOSITAL

September, 2025

(A) Repainting to be done
(B) Wallpaper
(C) 6mm Ceramic Tiles
(D) Epoxy Paint Introduced
(E) Aluminium Demountable Partition

(A) 30mm Cement/Sand Screed
(B) In situ Concrete finish
(C) 9mm thick Ceramic Tiles
(D) Novolac Epoxy floor finish with PU topcoat
Introduced to existing Terazzo finish
(E) Existing Terrazzo finish to be polished and
Finished with polyurethane finish

(A) Painted Cement/Sand Plaster
(B) Water Resistant Gypsum ceiling to be introduced and
existing Armstrong ceiling removed
(C) Armstrong ceiling to be maintained

(A) 150mm Cement/Sand Plaster
(B) 25mm, 150mm high Hardwood
(C) 9mm, 150mm high Ceramic Tiles
(D) Novolac Epoxy skirting finish with PU topcoat
Introduced to existing Terazzo finish
(E) Terrazzo floor skirting to be polished and Finished
with polyurethane finish

KEY

SKIRTING

WALLS

CEILING

FINISHING

CEILINGWALLS
FLOOR

FLOOR SKIRTING

03 18/08/2025

02 12/08/2025

-Introduced a clean sink in the Grossing Room.
-Adjusted the position of the pass-through box to provide direct access from the Grossing Room to the
Processing Lab.
-Indicated the existing centrifuge in the Processing Lab.
-Added pass-through boxes from the Processing Lab to Cutting & Staining, IHC, and Special Stains.
-Replaced demountable partitions with block walling.
-Blocked windows in the FISH and Virtual Pathology rooms.
-Provided furniture within the Training area scope.
-Added storage below laboratory worktops.
-Retained the existing sink in the Teaching and Conference Room (between grids 01–03).

-Back changing room converted to a freezer room; remaining changing room fitted with male/female
lockers.
-Pass-through boxes provided between processing → cutting/staining → IHC/special stains labs (using
smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-

PRECISION &
FORMATION  LTD

Architects, Engineers and  Project
Managers.

P.O BOX 23471,
TEL: +256772 409 277, +256702 409 277
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REVISION NO.

(2) Architectural drawings to be read with
      relevant structural, mechanical and
      electrical drawings.
(3) All retaining walls to be damp proofed
     civil engineer's specification and
     detailing.

NO.

(4) Drainage pipes under drive ways to have
      150mm concrete surrounding.

GENERAL NOTES

(1) Contractor to verify dimensions on site
     before commencement of works and
     report any discrepancies to consulting
    Architect.

DATE

CLIENT :

JOB NO.
SCALE

NO.

ISSUES

REVISIONS
DATE. DESCRIPTION

DATE. ISSUED TO NO. DATE.

Drawing No.

PROJECT :

DRAWN BY

DRAWING
TITLE :

E.T

SITE:

D.M

AS INDICATED ON A1

MULAGO HOSPITAL

PROPOSED
MODIFICATIONS TO

PATHOLOGY DEPARTMENT
AT MULAGO HOSITAL

September, 2025

(A) Repainting to be done
(B) Wallpaper
(C) 6mm Ceramic Tiles
(D) Epoxy Paint Introduced
(E) Aluminium Demountable Partition

(A) 30mm Cement/Sand Screed
(B) In situ Concrete finish
(C) 9mm thick Ceramic Tiles
(D) Novolac Epoxy floor finish with PU topcoat
Introduced to existing Terazzo finish
(E) Existing Terrazzo finish to be polished and
Finished with polyurethane finish

(A) Painted Cement/Sand Plaster
(B) Water Resistant Gypsum ceiling to be introduced and
existing Armstrong ceiling removed
(C) Armstrong ceiling to be maintained

(A) 150mm Cement/Sand Plaster
(B) 25mm, 150mm high Hardwood
(C) 9mm, 150mm high Ceramic Tiles
(D) Novolac Epoxy skirting finish with PU topcoat
Introduced to existing Terazzo finish
(E) Terrazzo floor skirting to be polished and Finished
with polyurethane finish

KEY

SKIRTING

WALLS

CEILING

FINISHING

CEILINGWALLS
FLOOR

FLOOR SKIRTING

03 18/08/2025

02 12/08/2025

-Introduced a clean sink in the Grossing Room.
-Adjusted the position of the pass-through box to provide direct access from the Grossing Room to the
Processing Lab.
-Indicated the existing centrifuge in the Processing Lab.
-Added pass-through boxes from the Processing Lab to Cutting & Staining, IHC, and Special Stains.
-Replaced demountable partitions with block walling.
-Blocked windows in the FISH and Virtual Pathology rooms.
-Provided furniture within the Training area scope.
-Added storage below laboratory worktops.
-Retained the existing sink in the Teaching and Conference Room (between grids 01–03).

-Back changing room converted to a freezer room; remaining changing room fitted with male/female
lockers.
-Pass-through boxes provided between processing → cutting/staining → IHC/special stains labs (using
smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-

PRECISION &
FORMATION  LTD

Architects, Engineers and  Project
Managers.

P.O BOX 23471,
TEL: +256772 409 277, +256702 409 277
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REVISION NO.

(2) Architectural drawings to be read with
      relevant structural, mechanical and
      electrical drawings.
(3) All retaining walls to be damp proofed
     civil engineer's specification and
     detailing.

NO.

(4) Drainage pipes under drive ways to have
      150mm concrete surrounding.

GENERAL NOTES

(1) Contractor to verify dimensions on site
     before commencement of works and
     report any discrepancies to consulting
    Architect.

DATE

CLIENT :

JOB NO.
SCALE

NO.

ISSUES

REVISIONS
DATE. DESCRIPTION

DATE. ISSUED TO NO. DATE.

Drawing No.

PROJECT :

DRAWN BY

DRAWING
TITLE :

E.T

SITE:

D.M

AS INDICATED ON A1

MULAGO HOSPITAL

PROPOSED
MODIFICATIONS TO

PATHOLOGY DEPARTMENT
AT MULAGO HOSITAL

September, 2025

(A) Repainting to be done
(B) Wallpaper
(C) 6mm Ceramic Tiles
(D) Epoxy Paint Introduced
(E) Aluminium Demountable Partition

(A) 30mm Cement/Sand Screed
(B) In situ Concrete finish
(C) 9mm thick Ceramic Tiles
(D) Novolac Epoxy floor finish with PU topcoat
Introduced to existing Terazzo finish
(E) Existing Terrazzo finish to be polished and
Finished with polyurethane finish

(A) Painted Cement/Sand Plaster
(B) Water Resistant Gypsum ceiling to be introduced and
existing Armstrong ceiling removed
(C) Armstrong ceiling to be maintained

(A) 150mm Cement/Sand Plaster
(B) 25mm, 150mm high Hardwood
(C) 9mm, 150mm high Ceramic Tiles
(D) Novolac Epoxy skirting finish with PU topcoat
Introduced to existing Terazzo finish
(E) Terrazzo floor skirting to be polished and Finished
with polyurethane finish

KEY

SKIRTING

WALLS

CEILING

FINISHING

CEILINGWALLS
FLOOR

FLOOR SKIRTING

03 18/08/2025

02 12/08/2025

-Introduced a clean sink in the Grossing Room.
-Adjusted the position of the pass-through box to provide direct access from the Grossing Room to the
Processing Lab.
-Indicated the existing centrifuge in the Processing Lab.
-Added pass-through boxes from the Processing Lab to Cutting & Staining, IHC, and Special Stains.
-Replaced demountable partitions with block walling.
-Blocked windows in the FISH and Virtual Pathology rooms.
-Provided furniture within the Training area scope.
-Added storage below laboratory worktops.
-Retained the existing sink in the Teaching and Conference Room (between grids 01–03).

-Back changing room converted to a freezer room; remaining changing room fitted with male/female
lockers.
-Pass-through boxes provided between processing → cutting/staining → IHC/special stains labs (using
smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-

PRECISION &
FORMATION  LTD

Architects, Engineers and  Project
Managers.

P.O BOX 23471,
TEL: +256772 409 277, +256702 409 277
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REVISION NO.

(2) Architectural drawings to be read with
      relevant structural, mechanical and
      electrical drawings.
(3) All retaining walls to be damp proofed
     civil engineer's specification and
     detailing.

NO.

(4) Drainage pipes under drive ways to have
      150mm concrete surrounding.

GENERAL NOTES

(1) Contractor to verify dimensions on site
     before commencement of works and
     report any discrepancies to consulting
    Architect.

DATE

CLIENT :

JOB NO.
SCALE

NO.

ISSUES

REVISIONS
DATE. DESCRIPTION

DATE. ISSUED TO NO. DATE.

Drawing No.

PROJECT :

DRAWN BY

DRAWING
TITLE :

E.T

SITE:

D.M

AS INDICATED ON A1

MULAGO HOSPITAL

PROPOSED
MODIFICATIONS TO

PATHOLOGY DEPARTMENT
AT MULAGO HOSITAL

September, 2025

(A) Repainting to be done
(B) Wallpaper
(C) 6mm Ceramic Tiles
(D) Epoxy Paint Introduced
(E) Aluminium Demountable Partition

(A) 30mm Cement/Sand Screed
(B) In situ Concrete finish
(C) 9mm thick Ceramic Tiles
(D) Novolac Epoxy floor finish with PU topcoat
Introduced to existing Terazzo finish
(E) Existing Terrazzo finish to be polished and
Finished with polyurethane finish

(A) Painted Cement/Sand Plaster
(B) Water Resistant Gypsum ceiling to be introduced and
existing Armstrong ceiling removed
(C) Armstrong ceiling to be maintained

(A) 150mm Cement/Sand Plaster
(B) 25mm, 150mm high Hardwood
(C) 9mm, 150mm high Ceramic Tiles
(D) Novolac Epoxy skirting finish with PU topcoat
Introduced to existing Terazzo finish
(E) Terrazzo floor skirting to be polished and Finished
with polyurethane finish

KEY

SKIRTING

WALLS

CEILING

FINISHING

CEILINGWALLS
FLOOR

FLOOR SKIRTING

03 18/08/2025

02 12/08/2025

-Introduced a clean sink in the Grossing Room.
-Adjusted the position of the pass-through box to provide direct access from the Grossing Room to the
Processing Lab.
-Indicated the existing centrifuge in the Processing Lab.
-Added pass-through boxes from the Processing Lab to Cutting & Staining, IHC, and Special Stains.
-Replaced demountable partitions with block walling.
-Blocked windows in the FISH and Virtual Pathology rooms.
-Provided furniture within the Training area scope.
-Added storage below laboratory worktops.
-Retained the existing sink in the Teaching and Conference Room (between grids 01–03).

-Back changing room converted to a freezer room; remaining changing room fitted with male/female
lockers.
-Pass-through boxes provided between processing → cutting/staining → IHC/special stains labs (using
smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-

PRECISION &
FORMATION  LTD

Architects, Engineers and  Project
Managers.

P.O BOX 23471,
TEL: +256772 409 277, +256702 409 277
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REVISION NO.

(2) Architectural drawings to be read with
      relevant structural, mechanical and
      electrical drawings.
(3) All retaining walls to be damp proofed
     civil engineer's specification and
     detailing.

NO.

(4) Drainage pipes under drive ways to have
      150mm concrete surrounding.

GENERAL NOTES

(1) Contractor to verify dimensions on site
     before commencement of works and
     report any discrepancies to consulting
    Architect.

DATE

CLIENT :

JOB NO.
SCALE

NO.

ISSUES

REVISIONS
DATE. DESCRIPTION

DATE. ISSUED TO NO. DATE.

Drawing No.

PROJECT :

DRAWN BY

DRAWING
TITLE :

E.T

SITE:

D.M

AS INDICATED ON A1

MULAGO HOSPITAL

PROPOSED
MODIFICATIONS TO

PATHOLOGY DEPARTMENT
AT MULAGO HOSITAL

September, 2025

(A) Repainting to be done
(B) Wallpaper
(C) 6mm Ceramic Tiles
(D) Epoxy Paint Introduced
(E) Aluminium Demountable Partition

(A) 30mm Cement/Sand Screed
(B) In situ Concrete finish
(C) 9mm thick Ceramic Tiles
(D) Novolac Epoxy floor finish with PU topcoat
Introduced to existing Terazzo finish
(E) Existing Terrazzo finish to be polished and
Finished with polyurethane finish

(A) Painted Cement/Sand Plaster
(B) Water Resistant Gypsum ceiling to be introduced and
existing Armstrong ceiling removed
(C) Armstrong ceiling to be maintained

(A) 150mm Cement/Sand Plaster
(B) 25mm, 150mm high Hardwood
(C) 9mm, 150mm high Ceramic Tiles
(D) Novolac Epoxy skirting finish with PU topcoat
Introduced to existing Terazzo finish
(E) Terrazzo floor skirting to be polished and Finished
with polyurethane finish

KEY

SKIRTING

WALLS

CEILING

FINISHING

CEILINGWALLS
FLOOR

FLOOR SKIRTING

03 18/08/2025

02 12/08/2025

-Introduced a clean sink in the Grossing Room.
-Adjusted the position of the pass-through box to provide direct access from the Grossing Room to the
Processing Lab.
-Indicated the existing centrifuge in the Processing Lab.
-Added pass-through boxes from the Processing Lab to Cutting & Staining, IHC, and Special Stains.
-Replaced demountable partitions with block walling.
-Blocked windows in the FISH and Virtual Pathology rooms.
-Provided furniture within the Training area scope.
-Added storage below laboratory worktops.
-Retained the existing sink in the Teaching and Conference Room (between grids 01–03).

-Back changing room converted to a freezer room; remaining changing room fitted with male/female
lockers.
-Pass-through boxes provided between processing → cutting/staining → IHC/special stains labs (using
smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-

PRECISION &
FORMATION  LTD

Architects, Engineers and  Project
Managers.

P.O BOX 23471,
TEL: +256772 409 277, +256702 409 277
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(2) Architectural drawings to be read with
      relevant structural, mechanical and
      electrical drawings.
(3) All retaining walls to be damp proofed
     civil engineer's specification and
     detailing.

NO.

(4) Drainage pipes under drive ways to have
      150mm concrete surrounding.

GENERAL NOTES

(1) Contractor to verify dimensions on site
     before commencement of works and
     report any discrepancies to consulting
    Architect.
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JOB NO.
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DATE. ISSUED TO NO. DATE.

Drawing No.

PROJECT :
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DRAWING
TITLE :

E.T

SITE:

D.M

AS INDICATED ON A1

MULAGO HOSPITAL

PROPOSED
MODIFICATIONS TO

PATHOLOGY DEPARTMENT
AT MULAGO HOSITAL

September, 2025

(A) Repainting to be done
(B) Wallpaper
(C) 6mm Ceramic Tiles
(D) Epoxy Paint Introduced
(E) Aluminium Demountable Partition

(A) 30mm Cement/Sand Screed
(B) In situ Concrete finish
(C) 9mm thick Ceramic Tiles
(D) Novolac Epoxy floor finish with PU topcoat
Introduced to existing Terazzo finish
(E) Existing Terrazzo finish to be polished and
Finished with polyurethane finish

(A) Painted Cement/Sand Plaster
(B) Water Resistant Gypsum ceiling to be introduced and
existing Armstrong ceiling removed
(C) Armstrong ceiling to be maintained

(A) 150mm Cement/Sand Plaster
(B) 25mm, 150mm high Hardwood
(C) 9mm, 150mm high Ceramic Tiles
(D) Novolac Epoxy skirting finish with PU topcoat
Introduced to existing Terazzo finish
(E) Terrazzo floor skirting to be polished and Finished
with polyurethane finish

KEY

SKIRTING

WALLS

CEILING

FINISHING

CEILINGWALLS
FLOOR

FLOOR SKIRTING

03 18/08/2025

02 12/08/2025

-Introduced a clean sink in the Grossing Room.
-Adjusted the position of the pass-through box to provide direct access from the Grossing Room to the
Processing Lab.
-Indicated the existing centrifuge in the Processing Lab.
-Added pass-through boxes from the Processing Lab to Cutting & Staining, IHC, and Special Stains.
-Replaced demountable partitions with block walling.
-Blocked windows in the FISH and Virtual Pathology rooms.
-Provided furniture within the Training area scope.
-Added storage below laboratory worktops.
-Retained the existing sink in the Teaching and Conference Room (between grids 01–03).

-Back changing room converted to a freezer room; remaining changing room fitted with male/female
lockers.
-Pass-through boxes provided between processing → cutting/staining → IHC/special stains labs (using
smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-
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Architects, Engineers and  Project
Managers.
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(2) Architectural drawings to be read with
      relevant structural, mechanical and
      electrical drawings.
(3) All retaining walls to be damp proofed
     civil engineer's specification and
     detailing.

NO.

(4) Drainage pipes under drive ways to have
      150mm concrete surrounding.

GENERAL NOTES

(1) Contractor to verify dimensions on site
     before commencement of works and
     report any discrepancies to consulting
    Architect.

DATE

CLIENT :

JOB NO.
SCALE

NO.

ISSUES

REVISIONS
DATE. DESCRIPTION

DATE. ISSUED TO NO. DATE.

Drawing No.

PROJECT :

DRAWN BY

DRAWING
TITLE :

E.T

SITE:

D.M

AS INDICATED ON A1

MULAGO HOSPITAL

PROPOSED
MODIFICATIONS TO

PATHOLOGY DEPARTMENT
AT MULAGO HOSITAL

September, 2025

(A) Repainting to be done
(B) Wallpaper
(C) 6mm Ceramic Tiles
(D) Epoxy Paint Introduced
(E) Aluminium Demountable Partition

(A) 30mm Cement/Sand Screed
(B) In situ Concrete finish
(C) 9mm thick Ceramic Tiles
(D) Novolac Epoxy floor finish with PU topcoat
Introduced to existing Terazzo finish
(E) Existing Terrazzo finish to be polished and
Finished with polyurethane finish

(A) Painted Cement/Sand Plaster
(B) Water Resistant Gypsum ceiling to be introduced and
existing Armstrong ceiling removed
(C) Armstrong ceiling to be maintained

(A) 150mm Cement/Sand Plaster
(B) 25mm, 150mm high Hardwood
(C) 9mm, 150mm high Ceramic Tiles
(D) Novolac Epoxy skirting finish with PU topcoat
Introduced to existing Terazzo finish
(E) Terrazzo floor skirting to be polished and Finished
with polyurethane finish

KEY

SKIRTING

WALLS

CEILING

FINISHING

CEILINGWALLS
FLOOR

FLOOR SKIRTING

03 18/08/2025

02 12/08/2025

-Introduced a clean sink in the Grossing Room.
-Adjusted the position of the pass-through box to provide direct access from the Grossing Room to the
Processing Lab.
-Indicated the existing centrifuge in the Processing Lab.
-Added pass-through boxes from the Processing Lab to Cutting & Staining, IHC, and Special Stains.
-Replaced demountable partitions with block walling.
-Blocked windows in the FISH and Virtual Pathology rooms.
-Provided furniture within the Training area scope.
-Added storage below laboratory worktops.
-Retained the existing sink in the Teaching and Conference Room (between grids 01–03).

-Back changing room converted to a freezer room; remaining changing room fitted with male/female
lockers.
-Pass-through boxes provided between processing → cutting/staining → IHC/special stains labs (using
smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-
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Managers.
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REVISION NO.

(2) Architectural drawings to be read with
      relevant structural, mechanical and
      electrical drawings.
(3) All retaining walls to be damp proofed
     civil engineer's specification and
     detailing.

NO.

(4) Drainage pipes under drive ways to have
      150mm concrete surrounding.

GENERAL NOTES

(1) Contractor to verify dimensions on site
     before commencement of works and
     report any discrepancies to consulting
    Architect.

DATE

CLIENT :

JOB NO.
SCALE

NO.

ISSUES

REVISIONS
DATE. DESCRIPTION

DATE. ISSUED TO NO. DATE.

Drawing No.

PROJECT :

DRAWN BY

DRAWING
TITLE :

E.T

SITE:

D.M

AS INDICATED ON A1

MULAGO HOSPITAL

PROPOSED
MODIFICATIONS TO

PATHOLOGY DEPARTMENT
AT MULAGO HOSITAL

September, 2025

(A) Repainting to be done
(B) Wallpaper
(C) 6mm Ceramic Tiles
(D) Epoxy Paint Introduced
(E) Aluminium Demountable Partition

(A) 30mm Cement/Sand Screed
(B) In situ Concrete finish
(C) 9mm thick Ceramic Tiles
(D) Novolac Epoxy floor finish with PU topcoat
Introduced to existing Terazzo finish
(E) Existing Terrazzo finish to be polished and
Finished with polyurethane finish

(A) Painted Cement/Sand Plaster
(B) Water Resistant Gypsum ceiling to be introduced and
existing Armstrong ceiling removed
(C) Armstrong ceiling to be maintained

(A) 150mm Cement/Sand Plaster
(B) 25mm, 150mm high Hardwood
(C) 9mm, 150mm high Ceramic Tiles
(D) Novolac Epoxy skirting finish with PU topcoat
Introduced to existing Terazzo finish
(E) Terrazzo floor skirting to be polished and Finished
with polyurethane finish

KEY

SKIRTING

WALLS

CEILING

FINISHING

CEILINGWALLS
FLOOR

FLOOR SKIRTING

03 18/08/2025

02 12/08/2025

-Introduced a clean sink in the Grossing Room.
-Adjusted the position of the pass-through box to provide direct access from the Grossing Room to the
Processing Lab.
-Indicated the existing centrifuge in the Processing Lab.
-Added pass-through boxes from the Processing Lab to Cutting & Staining, IHC, and Special Stains.
-Replaced demountable partitions with block walling.
-Blocked windows in the FISH and Virtual Pathology rooms.
-Provided furniture within the Training area scope.
-Added storage below laboratory worktops.
-Retained the existing sink in the Teaching and Conference Room (between grids 01–03).

-Back changing room converted to a freezer room; remaining changing room fitted with male/female
lockers.
-Pass-through boxes provided between processing → cutting/staining → IHC/special stains labs (using
smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-
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Managers.
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1x36W fluorescent lamp surfaced mounted C/W glass
reflector

1 Gang 1way switch.

3 Gang 2way switch.

2 Gang 1way switch.

3 Gang 1way switch.

Ceiling mounted bathroom light as JCC Riga JC52017 or
equal approved. (Light Type H)

2 Gang 2way switch.

1 Gang 2way switch.

SYMBOL DESCRIPTION

1 Gang dimmer light Switch

600x600mm 4x18W recessed fluorescent
luminaire with full prismatic diffuser

1).ALL WALL BRACKETS AND BELL SOUNDER SHALL BE MOUNTED 1800mm ABOVE
FINISHED FLOOR LEVEL
2).TELEPHONE, SOCKETS,T.V AND COMPUTER OUTLETS SHALL BE MOUNTED 300mm
ABOVE FINISHED FLOOR LEVEL EXCEPT WHERE THEIR IS A WORKTOP.
3).WHERE THEIR IS A WORKTOP,TELEPHONE, SOCKETS,T.V AND COMPUTER
OUTLETS SHALL BE MOUNTED 150mm ABOVE WORKTOPS.

4).CONSUMER UNITS SHALL BE 1800mm ABOVE FINISHED  FLOOR
LEVEL

5).ALL SWITCHES AND CONSUMER INTERFACE SHALL BE 1400mm
ABOVE FINISHED  FLOOR LEVEL
6).ALL OUTSIDE SOCKETS SHOULD BE WEATHER PROOF
7).ALL SHAVER SOCKETS SHOULD BE ON THE RIGHT HAND SIDE
OF THE WASH HAND BASIN
8).ALL BEDSIDE SWITCHES AND SOCKETS SHOULD BE 700MM
ABOVE FINISHED FLOOR LEVEL
9).ALL T.V POINTS SHOULD BE 1350MM ABOVE FINISHED FLOOR
LEVEL

High quality 12W LED  (2700K) spotlight for 3-circuit track/cable suspended,housing of pressure
die-cast aluminium with integral AC/DC LED Driver, white or grey finish; includes specular
facetted precision optics featuring 12W Cree LED Light Engine or Equal approved(DIMMABLE)

FIRST FLOOR PLAN
LIGHTING LAYOUT

E01
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SYMBOL DESCRIPTION

Wall Socket outlet

Smart Tv

1).ALL WALL BRACKETS AND BELL SOUNDER SHALL BE MOUNTED 1800mm ABOVE
FINISHED FLOOR LEVEL
2).TELEPHONE, SOCKETS,T.V AND COMPUTER OUTLETS SHALL BE MOUNTED 300mm
ABOVE FINISHED FLOOR LEVEL EXCEPT WHERE THEIR IS A WORKTOP.
3).WHERE THEIR IS A WORKTOP,TELEPHONE, SOCKETS,T.V AND COMPUTER
OUTLETS SHALL BE MOUNTED 150mm ABOVE WORKTOPS.

4).CONSUMER UNITS SHALL BE 1800mm ABOVE FINISHED  FLOOR
LEVEL

5).ALL SWITCHES AND CONSUMER INTERFACE SHALL BE 1400mm
ABOVE FINISHED  FLOOR LEVEL
6).ALL OUTSIDE SOCKETS SHOULD BE WEATHER PROOF
7).ALL SHAVER SOCKETS SHOULD BE ON THE RIGHT HAND SIDE
OF THE WASH HAND BASIN
8).ALL BEDSIDE SWITCHES AND SOCKETS SHOULD BE 700MM
ABOVE FINISHED FLOOR LEVEL
9).ALL T.V POINTS SHOULD BE 1350MM ABOVE FINISHED FLOOR
LEVEL

Data/ Telephone outlet

Double pole switch

3 Section PVC Trunking overall section 167 x 50mm as marshall-tufflex sterling
trunking profile 2 or equal approved complete with couplers,end
cap,internl/external bends, upward/down ward flat tees and all accessories.

 Out-door Air conditioning unit.

Wall unit.

 Outlet box with 4 power, 4 voice
and 4 data outlets

3 Phase Industrial socket
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September, 2025

(A) Repainting to be done
(B) Wallpaper
(C) 6mm Ceramic Tiles
(D) Epoxy Paint Introduced
(E) Aluminium Demountable Partition

(A) 30mm Cement/Sand Screed
(B) In situ Concrete finish
(C) 9mm thick Ceramic Tiles
(D) Novolac Epoxy floor finish with PU topcoat
Introduced to existing Terazzo finish
(E) Existing Terrazzo finish to be polished and
Finished with polyurethane finish

(A) Painted Cement/Sand Plaster
(B) Water Resistant Gypsum ceiling to be introduced and
existing Armstrong ceiling removed
(C) Armstrong ceiling to be maintained

(A) 150mm Cement/Sand Plaster
(B) 25mm, 150mm high Hardwood
(C) 9mm, 150mm high Ceramic Tiles
(D) Novolac Epoxy skirting finish with PU topcoat
Introduced to existing Terazzo finish
(E) Terrazzo floor skirting to be polished and Finished
with polyurethane finish

KEY

SKIRTING

WALLS

CEILING

FINISHING

CEILINGWALLS
FLOOR

FLOOR SKIRTING

03 18/08/2025

02 12/08/2025

-Introduced a clean sink in the Grossing Room.
-Adjusted the position of the pass-through box to provide direct access from the Grossing Room to the
Processing Lab.
-Indicated the existing centrifuge in the Processing Lab.
-Added pass-through boxes from the Processing Lab to Cutting & Staining, IHC, and Special Stains.
-Replaced demountable partitions with block walling.
-Blocked windows in the FISH and Virtual Pathology rooms.
-Provided furniture within the Training area scope.
-Added storage below laboratory worktops.
-Retained the existing sink in the Teaching and Conference Room (between grids 01–03).

-Back changing room converted to a freezer room; remaining changing room fitted with male/female
lockers.
-Pass-through boxes provided between processing → cutting/staining → IHC/special stains labs (using
smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-

PRECISION &
FORMATION  LTD

Architects, Engineers and  Project
Managers.

P.O BOX 23471,
TEL: +256772 409 277, +256702 409 277
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REVISION NO.

(2) Architectural drawings to be read with
      relevant structural, mechanical and
      electrical drawings.
(3) All retaining walls to be damp proofed
     civil engineer's specification and
     detailing.

NO.

(4) Drainage pipes under drive ways to have
      150mm concrete surrounding.

GENERAL NOTES

(1) Contractor to verify dimensions on site
     before commencement of works and
     report any discrepancies to consulting
    Architect.

DATE

CLIENT :

JOB NO.
SCALE

NO.

ISSUES

REVISIONS
DATE. DESCRIPTION

DATE. ISSUED TO NO. DATE.

Drawing No.

PROJECT :

DRAWN BY

DRAWING
TITLE :

E.T

SITE:

D.M

AS INDICATED ON A1

MULAGO HOSPITAL

PROPOSED
MODIFICATIONS TO

PATHOLOGY DEPARTMENT
AT MULAGO HOSITAL

September, 2025

(A) Repainting to be done
(B) Wallpaper
(C) 6mm Ceramic Tiles
(D) Epoxy Paint Introduced
(E) Aluminium Demountable Partition

(A) 30mm Cement/Sand Screed
(B) In situ Concrete finish
(C) 9mm thick Ceramic Tiles
(D) Novolac Epoxy floor finish with PU topcoat
Introduced to existing Terazzo finish
(E) Existing Terrazzo finish to be polished and
Finished with polyurethane finish

(A) Painted Cement/Sand Plaster
(B) Water Resistant Gypsum ceiling to be introduced and
existing Armstrong ceiling removed
(C) Armstrong ceiling to be maintained

(A) 150mm Cement/Sand Plaster
(B) 25mm, 150mm high Hardwood
(C) 9mm, 150mm high Ceramic Tiles
(D) Novolac Epoxy skirting finish with PU topcoat
Introduced to existing Terazzo finish
(E) Terrazzo floor skirting to be polished and Finished
with polyurethane finish

KEY

SKIRTING

WALLS

CEILING

FINISHING

CEILINGWALLS
FLOOR

FLOOR SKIRTING

03 18/08/2025

02 12/08/2025

-Introduced a clean sink in the Grossing Room.
-Adjusted the position of the pass-through box to provide direct access from the Grossing Room to the
Processing Lab.
-Indicated the existing centrifuge in the Processing Lab.
-Added pass-through boxes from the Processing Lab to Cutting & Staining, IHC, and Special Stains.
-Replaced demountable partitions with block walling.
-Blocked windows in the FISH and Virtual Pathology rooms.
-Provided furniture within the Training area scope.
-Added storage below laboratory worktops.
-Retained the existing sink in the Teaching and Conference Room (between grids 01–03).

-Back changing room converted to a freezer room; remaining changing room fitted with male/female
lockers.
-Pass-through boxes provided between processing → cutting/staining → IHC/special stains labs (using
smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-

PRECISION &
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Architects, Engineers and  Project
Managers.

P.O BOX 23471,
TEL: +256772 409 277, +256702 409 277
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REVISION NO.

(2) Architectural drawings to be read with
      relevant structural, mechanical and
      electrical drawings.
(3) All retaining walls to be damp proofed
     civil engineer's specification and
     detailing.

NO.

(4) Drainage pipes under drive ways to have
      150mm concrete surrounding.

GENERAL NOTES

(1) Contractor to verify dimensions on site
     before commencement of works and
     report any discrepancies to consulting
    Architect.

DATE

CLIENT :

JOB NO.
SCALE

NO.

ISSUES

REVISIONS
DATE. DESCRIPTION

DATE. ISSUED TO NO. DATE.

Drawing No.

PROJECT :

DRAWN BY

DRAWING
TITLE :

E.T

SITE:

D.M

AS INDICATED ON A1

MULAGO HOSPITAL

PROPOSED
MODIFICATIONS TO

PATHOLOGY DEPARTMENT
AT MULAGO HOSITAL

September, 2025

(A) Repainting to be done
(B) Wallpaper
(C) 6mm Ceramic Tiles
(D) Epoxy Paint Introduced
(E) Aluminium Demountable Partition

(A) 30mm Cement/Sand Screed
(B) In situ Concrete finish
(C) 9mm thick Ceramic Tiles
(D) Novolac Epoxy floor finish with PU topcoat
Introduced to existing Terazzo finish
(E) Existing Terrazzo finish to be polished and
Finished with polyurethane finish

(A) Painted Cement/Sand Plaster
(B) Water Resistant Gypsum ceiling to be introduced and
existing Armstrong ceiling removed
(C) Armstrong ceiling to be maintained

(A) 150mm Cement/Sand Plaster
(B) 25mm, 150mm high Hardwood
(C) 9mm, 150mm high Ceramic Tiles
(D) Novolac Epoxy skirting finish with PU topcoat
Introduced to existing Terazzo finish
(E) Terrazzo floor skirting to be polished and Finished
with polyurethane finish

KEY

SKIRTING

WALLS

CEILING

FINISHING

CEILINGWALLS
FLOOR

FLOOR SKIRTING

03 18/08/2025

02 12/08/2025

-Introduced a clean sink in the Grossing Room.
-Adjusted the position of the pass-through box to provide direct access from the Grossing Room to the
Processing Lab.
-Indicated the existing centrifuge in the Processing Lab.
-Added pass-through boxes from the Processing Lab to Cutting & Staining, IHC, and Special Stains.
-Replaced demountable partitions with block walling.
-Blocked windows in the FISH and Virtual Pathology rooms.
-Provided furniture within the Training area scope.
-Added storage below laboratory worktops.
-Retained the existing sink in the Teaching and Conference Room (between grids 01–03).

-Back changing room converted to a freezer room; remaining changing room fitted with male/female
lockers.
-Pass-through boxes provided between processing → cutting/staining → IHC/special stains labs (using
smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-

PRECISION &
FORMATION  LTD

Architects, Engineers and  Project
Managers.

P.O BOX 23471,
TEL: +256772 409 277, +256702 409 277
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REVISION NO.

(2) Architectural drawings to be read with
      relevant structural, mechanical and
      electrical drawings.
(3) All retaining walls to be damp proofed
     civil engineer's specification and
     detailing.

NO.

(4) Drainage pipes under drive ways to have
      150mm concrete surrounding.

GENERAL NOTES

(1) Contractor to verify dimensions on site
     before commencement of works and
     report any discrepancies to consulting
    Architect.

DATE

CLIENT :

JOB NO.
SCALE

NO.

ISSUES

REVISIONS
DATE. DESCRIPTION

DATE. ISSUED TO NO. DATE.

Drawing No.

PROJECT :

DRAWN BY

DRAWING
TITLE :

E.T

SITE:

D.M

AS INDICATED ON A1

MULAGO HOSPITAL

PROPOSED
MODIFICATIONS TO

PATHOLOGY DEPARTMENT
AT MULAGO HOSITAL

September, 2025

(A) Repainting to be done
(B) Wallpaper
(C) 6mm Ceramic Tiles
(D) Epoxy Paint Introduced
(E) Aluminium Demountable Partition

(A) 30mm Cement/Sand Screed
(B) In situ Concrete finish
(C) 9mm thick Ceramic Tiles
(D) Novolac Epoxy floor finish with PU topcoat
Introduced to existing Terazzo finish
(E) Existing Terrazzo finish to be polished and
Finished with polyurethane finish

(A) Painted Cement/Sand Plaster
(B) Water Resistant Gypsum ceiling to be introduced and
existing Armstrong ceiling removed
(C) Armstrong ceiling to be maintained

(A) 150mm Cement/Sand Plaster
(B) 25mm, 150mm high Hardwood
(C) 9mm, 150mm high Ceramic Tiles
(D) Novolac Epoxy skirting finish with PU topcoat
Introduced to existing Terazzo finish
(E) Terrazzo floor skirting to be polished and Finished
with polyurethane finish

KEY

SKIRTING

WALLS

CEILING

FINISHING

CEILINGWALLS
FLOOR

FLOOR SKIRTING

03 18/08/2025

02 12/08/2025

-Introduced a clean sink in the Grossing Room.
-Adjusted the position of the pass-through box to provide direct access from the Grossing Room to the
Processing Lab.
-Indicated the existing centrifuge in the Processing Lab.
-Added pass-through boxes from the Processing Lab to Cutting & Staining, IHC, and Special Stains.
-Replaced demountable partitions with block walling.
-Blocked windows in the FISH and Virtual Pathology rooms.
-Provided furniture within the Training area scope.
-Added storage below laboratory worktops.
-Retained the existing sink in the Teaching and Conference Room (between grids 01–03).

-Back changing room converted to a freezer room; remaining changing room fitted with male/female
lockers.
-Pass-through boxes provided between processing → cutting/staining → IHC/special stains labs (using
smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-

PRECISION &
FORMATION  LTD

Architects, Engineers and  Project
Managers.

P.O BOX 23471,
TEL: +256772 409 277, +256702 409 277
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REVISION NO.

(2) Architectural drawings to be read with
      relevant structural, mechanical and
      electrical drawings.
(3) All retaining walls to be damp proofed
     civil engineer's specification and
     detailing.

NO.

(4) Drainage pipes under drive ways to have
      150mm concrete surrounding.

GENERAL NOTES

(1) Contractor to verify dimensions on site
     before commencement of works and
     report any discrepancies to consulting
    Architect.

DATE

CLIENT :

JOB NO.
SCALE

NO.

ISSUES

REVISIONS
DATE. DESCRIPTION

DATE. ISSUED TO NO. DATE.

Drawing No.

PROJECT :

DRAWN BY

DRAWING
TITLE :

E.T

SITE:

D.M

AS INDICATED ON A1

MULAGO HOSPITAL

PROPOSED
MODIFICATIONS TO

PATHOLOGY DEPARTMENT
AT MULAGO HOSITAL

September, 2025

(A) Repainting to be done
(B) Wallpaper
(C) 6mm Ceramic Tiles
(D) Epoxy Paint Introduced
(E) Aluminium Demountable Partition

(A) 30mm Cement/Sand Screed
(B) In situ Concrete finish
(C) 9mm thick Ceramic Tiles
(D) Novolac Epoxy floor finish with PU topcoat
Introduced to existing Terazzo finish
(E) Existing Terrazzo finish to be polished and
Finished with polyurethane finish

(A) Painted Cement/Sand Plaster
(B) Water Resistant Gypsum ceiling to be introduced and
existing Armstrong ceiling removed
(C) Armstrong ceiling to be maintained

(A) 150mm Cement/Sand Plaster
(B) 25mm, 150mm high Hardwood
(C) 9mm, 150mm high Ceramic Tiles
(D) Novolac Epoxy skirting finish with PU topcoat
Introduced to existing Terazzo finish
(E) Terrazzo floor skirting to be polished and Finished
with polyurethane finish

KEY

SKIRTING

WALLS

CEILING

FINISHING

CEILINGWALLS
FLOOR

FLOOR SKIRTING

03 18/08/2025

02 12/08/2025

-Introduced a clean sink in the Grossing Room.
-Adjusted the position of the pass-through box to provide direct access from the Grossing Room to the
Processing Lab.
-Indicated the existing centrifuge in the Processing Lab.
-Added pass-through boxes from the Processing Lab to Cutting & Staining, IHC, and Special Stains.
-Replaced demountable partitions with block walling.
-Blocked windows in the FISH and Virtual Pathology rooms.
-Provided furniture within the Training area scope.
-Added storage below laboratory worktops.
-Retained the existing sink in the Teaching and Conference Room (between grids 01–03).

-Back changing room converted to a freezer room; remaining changing room fitted with male/female
lockers.
-Pass-through boxes provided between processing → cutting/staining → IHC/special stains labs (using
smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-
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Architects, Engineers and  Project
Managers.
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TEL: +256772 409 277, +256702 409 277

KAMPALA.

E E
A C

Heat
Block

HybriteWater
BathOven

-80
Freezer

-20
Freezer

View-
13

View-
14

View-
16

View-
15

FISH

 VIRTUAL
PATHOLOGY

Fish
Scope

Scanner

Refrigerator

FISH & VIRTUAL
PATHOLOGY

PL/Int/05

View-13

View-14

View-15

View-16



GSPublisherVersion 0.0.100.100

CHECKED BY

DWG REF

REVISION NO.

(2) Architectural drawings to be read with
      relevant structural, mechanical and
      electrical drawings.
(3) All retaining walls to be damp proofed
     civil engineer's specification and
     detailing.

NO.

(4) Drainage pipes under drive ways to have
      150mm concrete surrounding.

GENERAL NOTES

(1) Contractor to verify dimensions on site
     before commencement of works and
     report any discrepancies to consulting
    Architect.

DATE

CLIENT :

JOB NO.
SCALE

NO.

ISSUES

REVISIONS
DATE. DESCRIPTION

DATE. ISSUED TO NO. DATE.

Drawing No.

PROJECT :

DRAWN BY

DRAWING
TITLE :

E.T

SITE:

D.M

AS INDICATED ON A1

MULAGO HOSPITAL

PROPOSED
MODIFICATIONS TO

PATHOLOGY DEPARTMENT
AT MULAGO HOSITAL

September, 2025

(A) Repainting to be done
(B) Wallpaper
(C) 6mm Ceramic Tiles
(D) Epoxy Paint Introduced
(E) Aluminium Demountable Partition

(A) 30mm Cement/Sand Screed
(B) In situ Concrete finish
(C) 9mm thick Ceramic Tiles
(D) Novolac Epoxy floor finish with PU topcoat
Introduced to existing Terazzo finish
(E) Existing Terrazzo finish to be polished and
Finished with polyurethane finish

(A) Painted Cement/Sand Plaster
(B) Water Resistant Gypsum ceiling to be introduced and
existing Armstrong ceiling removed
(C) Armstrong ceiling to be maintained

(A) 150mm Cement/Sand Plaster
(B) 25mm, 150mm high Hardwood
(C) 9mm, 150mm high Ceramic Tiles
(D) Novolac Epoxy skirting finish with PU topcoat
Introduced to existing Terazzo finish
(E) Terrazzo floor skirting to be polished and Finished
with polyurethane finish

KEY

SKIRTING

WALLS

CEILING

FINISHING

CEILINGWALLS
FLOOR

FLOOR SKIRTING

03 18/08/2025

02 12/08/2025

-Introduced a clean sink in the Grossing Room.
-Adjusted the position of the pass-through box to provide direct access from the Grossing Room to the
Processing Lab.
-Indicated the existing centrifuge in the Processing Lab.
-Added pass-through boxes from the Processing Lab to Cutting & Staining, IHC, and Special Stains.
-Replaced demountable partitions with block walling.
-Blocked windows in the FISH and Virtual Pathology rooms.
-Provided furniture within the Training area scope.
-Added storage below laboratory worktops.
-Retained the existing sink in the Teaching and Conference Room (between grids 01–03).

-Back changing room converted to a freezer room; remaining changing room fitted with male/female
lockers.
-Pass-through boxes provided between processing → cutting/staining → IHC/special stains labs (using
smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-
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Architects, Engineers and  Project
Managers.
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TEL: +256772 409 277, +256702 409 277
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REVISION NO.

(2) Architectural drawings to be read with
      relevant structural, mechanical and
      electrical drawings.
(3) All retaining walls to be damp proofed
     civil engineer's specification and
     detailing.

NO.

(4) Drainage pipes under drive ways to have
      150mm concrete surrounding.

GENERAL NOTES

(1) Contractor to verify dimensions on site
     before commencement of works and
     report any discrepancies to consulting
    Architect.

DATE

CLIENT :

JOB NO.
SCALE

NO.

ISSUES

REVISIONS
DATE. DESCRIPTION

DATE. ISSUED TO NO. DATE.

Drawing No.

PROJECT :

DRAWN BY

DRAWING
TITLE :

E.T

SITE:

D.M

AS INDICATED ON A1

MULAGO HOSPITAL

PROPOSED
MODIFICATIONS TO

PATHOLOGY DEPARTMENT
AT MULAGO HOSITAL

September, 2025

(A) Repainting to be done
(B) Wallpaper
(C) 6mm Ceramic Tiles
(D) Epoxy Paint Introduced
(E) Aluminium Demountable Partition

(A) 30mm Cement/Sand Screed
(B) In situ Concrete finish
(C) 9mm thick Ceramic Tiles
(D) Novolac Epoxy floor finish with PU topcoat
Introduced to existing Terazzo finish
(E) Existing Terrazzo finish to be polished and
Finished with polyurethane finish

(A) Painted Cement/Sand Plaster
(B) Water Resistant Gypsum ceiling to be introduced and
existing Armstrong ceiling removed
(C) Armstrong ceiling to be maintained

(A) 150mm Cement/Sand Plaster
(B) 25mm, 150mm high Hardwood
(C) 9mm, 150mm high Ceramic Tiles
(D) Novolac Epoxy skirting finish with PU topcoat
Introduced to existing Terazzo finish
(E) Terrazzo floor skirting to be polished and Finished
with polyurethane finish

KEY

SKIRTING

WALLS

CEILING

FINISHING

CEILINGWALLS
FLOOR

FLOOR SKIRTING

03 18/08/2025

02 12/08/2025

-Introduced a clean sink in the Grossing Room.
-Adjusted the position of the pass-through box to provide direct access from the Grossing Room to the
Processing Lab.
-Indicated the existing centrifuge in the Processing Lab.
-Added pass-through boxes from the Processing Lab to Cutting & Staining, IHC, and Special Stains.
-Replaced demountable partitions with block walling.
-Blocked windows in the FISH and Virtual Pathology rooms.
-Provided furniture within the Training area scope.
-Added storage below laboratory worktops.
-Retained the existing sink in the Teaching and Conference Room (between grids 01–03).

-Back changing room converted to a freezer room; remaining changing room fitted with male/female
lockers.
-Pass-through boxes provided between processing → cutting/staining → IHC/special stains labs (using
smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-
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      relevant structural, mechanical and
      electrical drawings.
(3) All retaining walls to be damp proofed
     civil engineer's specification and
     detailing.

NO.

(4) Drainage pipes under drive ways to have
      150mm concrete surrounding.

GENERAL NOTES

(1) Contractor to verify dimensions on site
     before commencement of works and
     report any discrepancies to consulting
    Architect.

DATE

CLIENT :

JOB NO.
SCALE

NO.

ISSUES

REVISIONS
DATE. DESCRIPTION

DATE. ISSUED TO NO. DATE.

Drawing No.

PROJECT :

DRAWN BY

DRAWING
TITLE :

E.T

SITE:

D.M

AS INDICATED ON A1

MULAGO HOSPITAL

PROPOSED
MODIFICATIONS TO

PATHOLOGY DEPARTMENT
AT MULAGO HOSITAL

September, 2025

(A) Repainting to be done
(B) Wallpaper
(C) 6mm Ceramic Tiles
(D) Epoxy Paint Introduced
(E) Aluminium Demountable Partition

(A) 30mm Cement/Sand Screed
(B) In situ Concrete finish
(C) 9mm thick Ceramic Tiles
(D) Novolac Epoxy floor finish with PU topcoat
Introduced to existing Terazzo finish
(E) Existing Terrazzo finish to be polished and
Finished with polyurethane finish

(A) Painted Cement/Sand Plaster
(B) Water Resistant Gypsum ceiling to be introduced and
existing Armstrong ceiling removed
(C) Armstrong ceiling to be maintained

(A) 150mm Cement/Sand Plaster
(B) 25mm, 150mm high Hardwood
(C) 9mm, 150mm high Ceramic Tiles
(D) Novolac Epoxy skirting finish with PU topcoat
Introduced to existing Terazzo finish
(E) Terrazzo floor skirting to be polished and Finished
with polyurethane finish

KEY

SKIRTING

WALLS

CEILING

FINISHING

CEILINGWALLS
FLOOR

FLOOR SKIRTING

03 18/08/2025

02 12/08/2025

-Introduced a clean sink in the Grossing Room.
-Adjusted the position of the pass-through box to provide direct access from the Grossing Room to the
Processing Lab.
-Indicated the existing centrifuge in the Processing Lab.
-Added pass-through boxes from the Processing Lab to Cutting & Staining, IHC, and Special Stains.
-Replaced demountable partitions with block walling.
-Blocked windows in the FISH and Virtual Pathology rooms.
-Provided furniture within the Training area scope.
-Added storage below laboratory worktops.
-Retained the existing sink in the Teaching and Conference Room (between grids 01–03).

-Back changing room converted to a freezer room; remaining changing room fitted with male/female
lockers.
-Pass-through boxes provided between processing → cutting/staining → IHC/special stains labs (using
smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-
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(2) Architectural drawings to be read with
      relevant structural, mechanical and
      electrical drawings.
(3) All retaining walls to be damp proofed
     civil engineer's specification and
     detailing.

NO.

(4) Drainage pipes under drive ways to have
      150mm concrete surrounding.

GENERAL NOTES

(1) Contractor to verify dimensions on site
     before commencement of works and
     report any discrepancies to consulting
    Architect.

DATE

CLIENT :

JOB NO.
SCALE

NO.

ISSUES

REVISIONS
DATE. DESCRIPTION

DATE. ISSUED TO NO. DATE.

Drawing No.

PROJECT :

DRAWN BY

DRAWING
TITLE :

E.T

SITE:

D.M

AS INDICATED ON A1

MULAGO HOSPITAL

PROPOSED
MODIFICATIONS TO

PATHOLOGY DEPARTMENT
AT MULAGO HOSITAL

September, 2025

(A) Repainting to be done
(B) Wallpaper
(C) 6mm Ceramic Tiles
(D) Epoxy Paint Introduced
(E) Aluminium Demountable Partition

(A) 30mm Cement/Sand Screed
(B) In situ Concrete finish
(C) 9mm thick Ceramic Tiles
(D) Novolac Epoxy floor finish with PU topcoat
Introduced to existing Terazzo finish
(E) Existing Terrazzo finish to be polished and
Finished with polyurethane finish

(A) Painted Cement/Sand Plaster
(B) Water Resistant Gypsum ceiling to be introduced and
existing Armstrong ceiling removed
(C) Armstrong ceiling to be maintained

(A) 150mm Cement/Sand Plaster
(B) 25mm, 150mm high Hardwood
(C) 9mm, 150mm high Ceramic Tiles
(D) Novolac Epoxy skirting finish with PU topcoat
Introduced to existing Terazzo finish
(E) Terrazzo floor skirting to be polished and Finished
with polyurethane finish

KEY

SKIRTING

WALLS

CEILING

FINISHING

CEILINGWALLS
FLOOR

FLOOR SKIRTING

03 18/08/2025

02 12/08/2025

-Introduced a clean sink in the Grossing Room.
-Adjusted the position of the pass-through box to provide direct access from the Grossing Room to the
Processing Lab.
-Indicated the existing centrifuge in the Processing Lab.
-Added pass-through boxes from the Processing Lab to Cutting & Staining, IHC, and Special Stains.
-Replaced demountable partitions with block walling.
-Blocked windows in the FISH and Virtual Pathology rooms.
-Provided furniture within the Training area scope.
-Added storage below laboratory worktops.
-Retained the existing sink in the Teaching and Conference Room (between grids 01–03).

-Back changing room converted to a freezer room; remaining changing room fitted with male/female
lockers.
-Pass-through boxes provided between processing → cutting/staining → IHC/special stains labs (using
smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-
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(2) Architectural drawings to be read with
      relevant structural, mechanical and
      electrical drawings.
(3) All retaining walls to be damp proofed
     civil engineer's specification and
     detailing.

NO.

(4) Drainage pipes under drive ways to have
      150mm concrete surrounding.

GENERAL NOTES

(1) Contractor to verify dimensions on site
     before commencement of works and
     report any discrepancies to consulting
    Architect.
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JOB NO.
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PROJECT :

DRAWN BY

DRAWING
TITLE :

E.T

SITE:

D.M

AS INDICATED ON A1

MULAGO HOSPITAL

PROPOSED
MODIFICATIONS TO

PATHOLOGY DEPARTMENT
AT MULAGO HOSITAL

September, 2025

(A) Repainting to be done
(B) Wallpaper
(C) 6mm Ceramic Tiles
(D) Epoxy Paint Introduced
(E) Aluminium Demountable Partition

(A) 30mm Cement/Sand Screed
(B) In situ Concrete finish
(C) 9mm thick Ceramic Tiles
(D) Novolac Epoxy floor finish with PU topcoat
Introduced to existing Terazzo finish
(E) Existing Terrazzo finish to be polished and
Finished with polyurethane finish

(A) Painted Cement/Sand Plaster
(B) Water Resistant Gypsum ceiling to be introduced and
existing Armstrong ceiling removed
(C) Armstrong ceiling to be maintained

(A) 150mm Cement/Sand Plaster
(B) 25mm, 150mm high Hardwood
(C) 9mm, 150mm high Ceramic Tiles
(D) Novolac Epoxy skirting finish with PU topcoat
Introduced to existing Terazzo finish
(E) Terrazzo floor skirting to be polished and Finished
with polyurethane finish

KEY

SKIRTING

WALLS

CEILING

FINISHING

CEILINGWALLS
FLOOR

FLOOR SKIRTING

03 18/08/2025

02 12/08/2025

-Introduced a clean sink in the Grossing Room.
-Adjusted the position of the pass-through box to provide direct access from the Grossing Room to the
Processing Lab.
-Indicated the existing centrifuge in the Processing Lab.
-Added pass-through boxes from the Processing Lab to Cutting & Staining, IHC, and Special Stains.
-Replaced demountable partitions with block walling.
-Blocked windows in the FISH and Virtual Pathology rooms.
-Provided furniture within the Training area scope.
-Added storage below laboratory worktops.
-Retained the existing sink in the Teaching and Conference Room (between grids 01–03).

-Back changing room converted to a freezer room; remaining changing room fitted with male/female
lockers.
-Pass-through boxes provided between processing → cutting/staining → IHC/special stains labs (using
smaller hallway windows).
-Grossing Room window to Processing relocated to the far end.
-Reporting Room changed to Administrator’s Office with window, desks, printers, and computers.
-Procedure Room furnished; access door repositioned.
storage room converted to a Reagent Prep Room with fume hood and bench; roof extension adjusted for
shading.
-Tea Room fitted with doors and biometric access.
-Lockers added for visiting trainees.
-Ground floor updated with block storage provision.
-Demountable partitions replaced with block walls.
-Toilets ventilated through existing duct (Grids C & J) with new extraction fans.
-Roof leakage above Research Room inspected; repair details in progress.
-Reagent Prep Room: fume hood + stir plate.
-Storage Rooms: metal cart shelving instead of concrete.
-FISH & Virtual Pathology layouts revised for equipment.
-Worktop specifications provided.

04

04 23/09/2025 -Changing room interchanged with freezer room
-Worktop in FISH reduced to create space for floor mounted Oven
-Reagents Prep modified to create space for another specimen holding room
-Door to FISH replaced with double door to allow acces for equipment
-Window connecting molecular Lab to Conference room sealed with blockwork
-Access control for Team room, FISH and Virtual Pathology eliminated
-Indicated metal cart shelves and archieve slide cabinets in the specimen Holding and Blocks' storage

05 26/09/2025
-Revised position of Pass box in sample receiving
-Revised layout of Reagent preparation Area
-Maintained existing ceiling in the labs
-
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